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32-8 Purchase of New Equipmen
VFP - Prefabricated Structures for the T Industry
Part Number Description GSA Price Warranty
MTSI-1 [8x28 Shelter [$ 45,776.01 | 1 year
MTSI -2 [8x35 Shelter s 52,334.91 | 1 year
MTSI-3 |8x20 Shelter s 39,362.71 | 1 year
Forum - Design and D of Audio C and C ion Poducts and
Part Number Description GSA Price Warranty
710-00100-000 8-Port CONFER IIl_Unit (not expandable) ,345. year
710-20: 8-Port CONFER Ill Expandable System With Auth Code & Basic Remote Admin 4,448.4 year
710-21 16-Port CONFER |1l Expandable System With Auth Code & Basic Remote Admin ,470.. year
710-224 24-Port CONFER 1l Expandable System With Auth Code & Basic Remote Admin ,220. year
710-23; 32-Port CONFER |ll Expandable System With Auth Code & Basic Remote Admin 11,646.94 year
710-00270-000 CONFERWEB, includes Premium Administration: Voice prompts, Customizable Greeting ,183.82 year
710-00020-000 Authorization Code (per 8 ports); programmable security cod to control acess 323.53 year
710-300 CONFER Il Expansion Card with Authorization Code (standard) 2,426.45 year
Warranty, Confer IlI, (Order 1 per 8 port board / Unit; per Yr., Yrs 2-4); Includes Remote Support and Adv
750-00000-000 Replacement 466.63 1 year
750-00001-000 Warranty, Confer IIl, Advance Replacement, (Upgrade Yr 1, per 8 port board) 391.98 1 year
Warranty, Confer Ill, Yrs 5+, (Order 1 per 8 port board / Unit; per Yr.) Includes Remote Support and Adv
750-00002-000 Replacement 559. year
770-00: Confer SE 8 - Port Conferencing Bridge ,841. year
770-01 Confer SE 16 - Port Conferencing Bridge ,470. year
770-024 Confer SE 24 - Port Conferencing Bridge ,896. year
770-300 Confer SE 8 Port Expansion Card ,830. year
770-T1 Confer SE T1 Option ,426.4 year
720-900 Warranty, Confer SE, per Yr., per 8 per board 859. year
-30: -Port Confer Alert Plus, Version 2.0 Enhanced Features 20,54 year
-31 6-Port Confer Alert Plus, Version 2.0 Enhanced Features 23,77 year
-324 4-Port Confer Alert Plus, Version 2.0 Enhanced Features 27,176. year
-33 32-Port Confer Alert Plus, Version 2.0 Enhanced Features 6,881.96 year
-4 -Port Confer Alert Plus, Version 2.0 Enhanced Features with Redundant Power Supply 1,514.4 year
-4 6-Port Confer Alert Plus, Version 2.0 Enhanced Features with Redundant Power Supply 4,749.74 year
-424 4-Port Confer Alert Plus, Version 2.0 Enhanced Features with Redundant Power Supply 28,146.76 year
-4 32-Port Confer Alert Plus, Version 2.0 Enhanced Features with Redundant Power Supply 37,852. year
- Alert Plus 8 Port Expansion Card 4,703.57 year
-110 User Interface Module 1,419.91 year
-111 Short Haul Modem (1 unit) 7.31 year
-120 Touch Screen Monitor 1,217.07 year
-132 Patch Panel, Amphenol to 24 RJ11 Jacks 9.32 year
-199 Expansion Ring Down Interface (24 Ports) 8,710.32 year
ALERT Plus Spares Kit: 1 - Standard power supply, 1 - 8-port ALERT board, 1 - short haul modem, 1 -
-202 Ringdown Chassis 7,839.29 year
-158 Phone, Emergency w/o keyppad 161.76 year
-159 Phone, Emergency, with keypad 161.76 year
-17 Remote Contact Closure 435.53 year
-17 Remote Public Address Interface 435.53 year
-17. Radio Interface Module 435.53 year
-17 Remote Sense Module 435.53 year
-18 Remote Listen only Speaker 86.1 year
-181 Strobe Module 09.7. year
-182 Strobe & Siren Module 96.84 year
-183 Panic Button Module 522. year
-184 Loud Ringer 124.4 year
-920 Pre- Installation Site Visit & Engineering ,221. year
-91 nstallation/Training for Alert Plus 4,419. year
-90: Annual Remote Support, per year (8 to 32 ports) ,758.57 year
-904 Annual Remote Support, per year (40 ports 4,402.90 year
-90 Annual Remote Support, per year (48 ports) ,047.22 year
-024 Consortium Il Server, Software & 1 yr warranty -24 ports 29,615.0 year
00-04: Consortium Il Server, Software yr warranty -48 ports 43,551.5 year
00-07. Consortium Il Server, Software & 1 yr warranty -72 ports 0,972.1 year
00-09! Consortium Il Server, Software yr warranty -96 ports 9,682.4¢ year
00-12 Consortium Il Server, Software & 1 yr warranty -120ports 7,103.1 year
00-144 Consortium Il Server, Software yr warranty -144 ports ,813.4: year
00-168 Consortium Il Server, Software yr warranty -168 ports ,234.0: year
00-192 Consortium Il Server, Software yr warranty -192 ports ,944.36 year
00-216 Consortium Il Server, Software yr warranty -216 ports 39,364.9 year
00-240 Consortium Il Server, Software yr warranty -240 ports 48,075.2 year
00-264 Consortium Il Server, Software yr warranty -264ports 65,495.91 year
00-28: Consortium Il Server, Software yr warranty -288 ports 74,206.22 year
00-31 Consortium Il Server, Software yr warranty -312 ports 91,626.83 year
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132-8 Purchase of New Equipment
Part Number Description GSA Price Warranty
00-336 Consortium Il Server, Software & 1 yr warranty -336 ports 200,337.15 year
00-360 Consortium Il Server, Software & 1 yr warranty -360 ports 217,757.77 year
00-384 Consortium Il Server, Software & 1 yr warranty -384 ports 226,468.09 year
0-024 Consortium Il Expansion - 24 ports 21,775.78 year
0-04 Consortium |l Expansion - 48 ports 34,841.25 year
0-0¢ Consortium Il Expansion - 96 ports 60,972.19 year
5-200 Consortium |l Outlook Scheduling Option 4,355.17 year
85-300 Consortium Il LotusNotes Scheduling Option 4,355.17 year
88-000 Consortium Il SIP Interface Option; SIP Ports -per port 248.88 year
885-5048 Consortium Il JITC Certified Software Option 24-48 ports 3,484.14 year
885-5096 Consortium Il JITC Certified Software Option 72-96 ports 7,466.00 year
885-5192 Consortium Il JITC Certified Software Option 120-192 ports 9,954.65 year
885-5384 Consortium Il JITC Certified Software Option 216-384 ports 14,931.98 year
85-91 Consortium Il Blast Notification Software Option 8,710.32 year
-00 48 Port Conference Card 13,065.47 year
-00: 48 Port T1 Card 13,065.47 year
-00; Hard Drive, Spare 22.63 year
-01 Spares Kit: includes (1) 48 port T1 Card, (1) 48 port Conference Card, (1) Hard Drive & (1) H100 Cable. 26,130.94 year
640-1100-AA3 nstallation - When Scheduled 3 Weeks In Advance ,683.22 year
640-1101-AA3 nstallation - When Scheduled 2 Weeks In Advance 4,479. year
640-1102-AA3 nstallation - When Scheduled 1 Weeks In Advance ,275.! year
650-4024 Consortium Il Extended Warranty Support - Annual Support -24 Ports ,472. year
650-404 Consortium Il Extended Warranty Support - Annual Support -48Ports ,333. year
650-407. Consortium Il Extended Warranty Support - Annual Support -72 Ports ,194. year
650-409 Consortium Il Extended Warranty Support - Annual Support -96 Ports 9, year
650-412 Consortium Il Extended Warranty Support - Annual Support -120 Ports X year
650-4144 Consortium Il Extended Warranty Support - Annual Support -144 Ports ,349. year
650-4168 Consortium Il Extended Warranty Support - Annual Support -168 Ports ,960.. year
650-4192 Consortium Il Extended Warranty Support - Annual Support -192 Ports ,571. year
650-4216 Consortium Il Extended Warranty Support - Annual Support -216 Ports ,181. year
650-4240 Consortium Il Extended Warranty Support - Annual Support -240 Ports 8,792. year
650-4264 Consortium Il Extended Warranty Support - Annual Support -264 Ports 0,403.! year
650-4 Consortium Il Extended Warranty Support - Annual Support - Ports 22,014.4 year
650-4 Consortium Il Extended Warranty Support - Annual Support - Ports 23,625.2 year
650-4 Consortium Il Extended Warranty Support - Annual Support - Ports 25,236.0! year
650-4 Consortium Il Extended Warranty Support - Annual Support - Ports 26,846.8 year
650-4384 Consortium Il Extended Warranty Support - Annual Support -384 Ports 28,457.6f year
Veraz Multi-service, Multi-rate Voice and Data Compression System

Part Number

Purchase of New Equipment

Description

GSA Price

Warranty

EDGE EC1 RED

Veraz |-Gate 4000 EDGE supports:
-Upto1Tis

- EC licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

15,465.79

1 year

EDGE EC2 RED

Veraz |-Gate 4000 EDGE supports:
-Upto2Tis

- EC licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

31,760.29

1 year

EDGE EC3 RED

Veraz |-Gate 4000 EDGE supports:
-Upto3Tis

- EC licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

38,671.30

1 year

EDGE EC4 RED

Veraz |-Gate 4000 EDGE supports:
-Upto4 Tis

- EC licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

45,583.55

1 year

EDGE EC5 RED

Veraz |-Gate 4000 EDGE supports:
-Upto5Tis

- EC licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

52,495.81

1 year

EDGE EC1

Veraz I-Gate 4000 EDGE supports:
-Upto1Tis

- EC licenses

- Installation Kit

- Documentation Set

$

9,769.25

1 year

Part Number

Veraz I-Gate 4000 EDGE supports:
-Upto2Tis

- EC licenses

- Installation Kit

Descripti

EDGE EC2 - Documentation Set $ 19,537.24 1 year
132-8 Purchase of New Equipmen

GSA Price

Warranty

EDGE EC3

ption
Veraz |-Gate 4000 EDGE supports:
-Upto3Tis
- EC licenses
- Installation Kit
- Documentation Set

24,502.11

1 year

EDGE EC4

Veraz I-Gate 4000 EDGE supports:
-Upto4 Tis

- EC licenses

- Installation Kit

- Documentation Set

29,465.75

1 year

EDGE EC5

Veraz |-Gate 4000 EDGE supports:
-Upto5Tis

- EC licenses

- Installation Kit

- Documentation Set

34,430.63

1 year

EDGE (E) EC1 RED

Veraz I-Gate 4000 EDGE supports:
-Upto1E1

- EC licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

16,702.66

1 year

EDGE (E) EC2 RED

Veraz I-Gate 4000 EDGE supports:
-Upto2Els

- EC licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

34,232.77

1 year

MTS GS-35F-0905R Option Extension Schedule
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Veraz |-Gate 4000 EDGE supports:
-Upto3Els

- EC licenses

- Internal Redundancy

- Installation Kit

EDGE (E) EC3 RED |- Documentation Set

42,380.65

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto4Els

- EC licenses

- Internal Redundancy

- Installation Kit

EDGE (E) EC4 RED |- Documentation Set

50,529.76

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto1E1

- EC licenses

- Installation Kit

EDGE (E) EC1 - Documentation Set

10,437.46

1 year

Veraz I-Gate 4000 EDGE supports:
-Upto2Els

- EC licenses

- Installation Kit

EDGE (E) EC2 - Documentation Set

20,873.65

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto3Els

- EC licenses

- Installation Kit

EDGE (E) EC3 - Documentation Set

26,505.49

1 year

Veraz I-Gate 4000 EDGE supports:
-Upto4Els

- EC licenses

- Installation Kit

EDGE (E) EC4 - Documentation Set

32,137.33

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto1Tis

- SV licenses

- Internal Redundancy

- Installation Kit

EDGE SV1 RED - Documentation Set

17,379.58

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto2Tis

- SV licenses

- Internal Redundancy

- Installation Kit

EDGE SV2 RED - Documentation Set

26,203.11

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto3Tis

- SV licenses

- Internal Redundancy

- Installation Kit

EDGE SV3 RED - Documentation Set

44,410.16

1 year

MTS GS-35F-0905R Option Extension Schedule
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GSA Price

Warranty

Veraz |-Gate 4000 EDGE supports:
-Upto4 Tis

- SV licenses

- Internal Redundancy

- Installation Kit

EDGE SV4 RED - Documentation Set

53,234.94

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto5Tis

- SV licenses

- Internal Redundancy

- Installation Kit

EDGE SV5 RED - Documentation Set

62,059.72

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto6Tis

- SV licenses

- Internal Redundancy

- Installation Kit

EDGE SV6 RED - Documentation Set

70,883.28

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto7Tis

- SV licenses

- Internal Redundancy

- Installation Kit

EDGE SV7 RED - Documentation Set

79,708.06

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto8Tis

- SV licenses

- Internal Redundancy

- Installation Kit

EDGE SV8 RED - Documentation Set

88,532.85

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto9Tis

- SV licenses

- Internal Redundancy

- Installation Kit

EDGE SV9 RED - Documentation Set

97,357.64

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto 10 Tis

- SV licenses

- Internal Redundancy

- Installation Kit

EDGE SV10 RED - Documentation Set

106,182.43

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto1Tis

- SV licenses

- Installation Kit

EDGE SV1 - Documentation Set

11,681.78

1 year

Veraz I-Gate 4000 EDGE supports:
-Upto2Tis

- SV licenses

- Installation Kit

EDGE SV2 - Documentation Set

18,559.20

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto3Tis

- SV licenses

- Installation Kit

EDGE SV3 - Documentation Set

30,239.72

1 year

Veraz I-Gate 4000 EDGE supports:
-Upto4 Tis

- SV licenses

- Installation Kit

EDGE Sv4 - Documentation Set

37,117.14

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto5Tis

- SV licenses

- Installation Kit

EDGE SV5 - Documentation Set

43,994.54

1 year

Veraz I-Gate 4000 EDGE supports:
-Upto6 Tis

- SV licenses

- Installation Kit

EDGE SV6 - Documentation Set

50,870.71

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto7 Tis

- SV licenses

- Installation Kit

EDGE SV7 - Documentation Set

57,748.13

1 year

Veraz I-Gate 4000 EDGE supports:
-Upto8Tis

- SV licenses

- Installation Kit

Part Number Description

EDGE SV8 - Documentation Set $ 64,624.29 1 year
132-8 Purchase of New Equipment

GSA Price

Warranty

Veraz |-Gate 4000 EDGE supports:
-Upto9Tis

- SV licenses

- Installation Kit

EDGE SV9 - Documentation Set

71,501.70

1 year

Veraz I-Gate 4000 EDGE supports:
-Upto 10 T1s

- SV licenses

- Installation Kit

EDGE SV10 - Documentation Set

78,379.12

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto1E1

- SV licenses

- Internal Redundancy

- Installation Kit

EDGE (E) SV1 RED |- Documentation Set

18,615.19

1 year

Veraz |-Gate 4000 EDGE supports:
-Upto2Efls

- SV licenses

- Internal Redundancy

- Installation Kit

EDGE (E) SV2 RED |- Documentation Set

28,676.85

1 year

MTS GS-35F-0905R Option Extension Schedule
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EDGE (E) SV3 RED

Veraz |-Gate 4000 EDGE supports:
-Upto3Els

- SV licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

48,119.50

1 year

EDGE (E) SV4 RED

Veraz |-Gate 4000 EDGE supports:
-Upto4Els

- SV licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

58,181.15

1 year

EDGE (E) SV5 RED

Veraz |-Gate 4000 EDGE supports:
-Upto5Efls

- SV licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

68,241.56

1 year

EDGE (E) SV6 RED

Veraz |-Gate 4000 EDGE supports:
-Upto6Els

- SV licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

78,303.21

1 year

EDGE (E) SV7 RED

Veraz |-Gate 4000 EDGE supports:
-Upto7Efls

- SV licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

88,363.62

1 year

EDGE (E) SV8 RED

Veraz |-Gate 4000 EDGE supports:
-Upto8Efls

- SV licenses

- Internal Redundancy

- Installation Kit

- Documentation Set

98,425.27

1 year

EDGE (E) SV1

Veraz |-Gate 4000 EDGE supports:
-Upto1E1

- SV licenses

- Installation Kit

- Documentation Set

EDGE (E) SV2

12,349.99

1 year

Veraz I-Gate 4000 EDGE supports:
-Upto2Els

- SV licenses

- Installation Kit

- Documentation Set

19,894.36

1 year

EDGE (E) SV3

Veraz |-Gate 4000 EDGE supports:
- Upto3 Els

- SV licenses

- Installation Kit

- Documentation Set

32,244.33

1 year

EDGE (E) SV4

Veraz I-Gate 4000 EDGE supports:
-Upto4Els

- SV licenses

- Installation Kit

- Documentation Set

39,788.71

1 year

MTS GS-35F-0905R Option Extension Schedule
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GSA Price

Warranty

EDGE (E) SV5

Veraz |-Gate 4000 EDGE supports:
-Upto5Efls

- SV licenses

- Installation Kit

- Documentation Set

47,334.33

1 year

EDGE (E) SV6

Veraz I-Gate 4000 EDGE supports:
-Upto6 Els

- SV licenses

- Installation Kit

- Documentation Set

54,878.71

1 year

EDGE (E) SV7

Veraz |-Gate 4000 EDGE supports:
-Upto7Efls

- SV licenses

- Installation Kit

- Documentation Set

62,423.08

1 year

EDGE (E) SV8

Veraz I-Gate 4000 EDGE supports:
-Upto8Els

- SV licenses

- Installation Kit

- Documentation Set

69,968.69

1 year

EDGE UPGRD EC1 RED
to SV1 RED

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto1Tis

- SV Licenses

- No EC Licenses

- Internal Redundancy

- Does not include H/W upgrade

2,677.81

1 year

EDGE UPGRD EC2 RED
to SV2 RED

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto2Tis

- SV Licenses

- No EC Licenses

- Internal Redundancy

- Does not include H/W upgrade

5,435.25

1 year

EDGE UPGRD EC3 RED
to SV3 RED

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto3Tis

- SV Licenses

- No EC Licenses

- Internal Redundancy

- Does not include H/W upgrade

8,033.41

1 year

EDGE UPGRD EC4 RED
to SV4 RED

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto4 Tis

- SV Licenses

- No EC Licenses

- Internal Redundancy

- Does not include H/W upgrade

10,711.21

1 year

EDGE UPGRD EC5 RED
to SV5 RED

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto5Tis

- SV Licenses

- No EC Licenses

- Internal Redundancy

- Does not include H/W upgrade

13,389.00

1 year

EDGE UPGRD EC1 to

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto1Tis
- SV Licenses
- No EC Licenses
- Does not include H/W upgrade

2,677.81

1 year

EDGE UPGRD EC2 to

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto2Tis

- SV Licenses

- No EC Licenses

- Does not include H/W upgrade

5,435.25

1 year

EDGE UPGRD EC3 to
sv3

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto3Tis
- SV Licenses
- No EC Licenses
- Does not include H/W upgrade

8,033.41

1 year

EDGE UPGRD EC4 to
Sv4

Veraz I-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto4 Tis

- SV Licenses

- No EC Licenses

- Does not include H/W upgrade

10,711.21

1 year

EDGE UPGRD EC5 to

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto5Tis
- SV Licenses
- No EC Licenses
- Does not include H/W upgrade

13,389.00

1 year

EDGE (E) UPGRD EC1
RED to SV1 RED

Veraz I-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto1E1

- SV Licenses

- No EC Licenses

- Internal Redundancy

- Does not include H/W upgrade

2,677.81

1 year

MTS GS-35F-0905R Option Extension Schedule



Part Number

al Telecom Services Inc.
For questions call (800) MTS2848

Proposed Schedule 70 Pricelist

Purchase of New Equipment

Description
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EDGE (E) UPGRD EC2
RED to SV2 RED

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto2Efls

- SV Licenses

- No EC Licenses

- Internal Redundancy

- Does not include H/W upgrade

5,435.25

1 year

EDGE (E) UPGRD EC3
RED to SV3 RED

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto3Els

- SV Licenses

- No EC Licenses

- Internal Redundancy

- Does not include H/W upgrade

8,033.41

1 year

EDGE (E) UPGRD EC4
RED to SV4 RED

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto4Els

- SV Licenses

- No EC Licenses

- Internal Redundancy

- Does not include H/W upgrade

10,711.21

1 year

EDGE (E) UPGRD EC1
to SV1

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto1E1

- SV Licenses

- No EC Licenses
- Does not include H/W upgrade

2,677.81

1 year

EDGE (E) UPGRD EC2
to SV2

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto2Els

- SV Licenses

- No EC Licenses

- Does not include H/W upgrade

5,435.25

1 year

EDGE (E) UPGRD EC3
to SV3

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto3Els
- SV Licenses
- No EC Licenses
- Does not include H/W upgrade

8,033.41

1 year

EDGE (E) UPGRD EC4
to Sv4

Veraz I-Gate 4000 EDGE License Upgrade for existing terminal:

-Upto4Els

- SV Licenses

- No EC Licenses

- Does not include H/W upgrade

10,711.21

1 year

EDGE UPGRD ADD EC
RED LIC

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

- Additional T1

- EC License

- Internal Redundancy
- Does not include H/W upgrade

9,677.17

1 year

EDGE UPGRD ADD SV
RED LIC

Veraz I-Gate 4000 EDGE License Upgrade for existing terminal:

- Additional T1

- SV License

- Internal Redundancy

- Does not include H/W upgrade

12,354.96

1 year

EDGE UPGRD ADD
EC+SV RED LIC

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

- Additional T1

- EC License

- SV License

- Internal Redundancy

- Does not include H/W upgrade

16,095.43

1 year

EDGE UPGRD ADD EC
LIC

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

- Additional T1
- EC License
- Does not include H/W upgrade

6,949.59

1 year

EDGE UPGRD ADD SV

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

- Additional T1
- SV License
- Does not include H/W upgrade

9,627.39

1 year

EDGE UPGRD ADD
EC+SV LIC

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

- Additional T1
- EC License
- SV License
- Does not include H/W upgrade

13,367.85

1 year

EDGE (E) UPGRD ADD
EC RED LIC

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

- Additional E1

- EC License

- Internal Redundancy

- Does not include H/W upgrade

11,408.02

1 year

EDGE (E) UPGRD ADD
SV RED LIC

Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:

- Additional E1

- SV License

- Internal Redundancy

- Does not include H/W upgrade

14,085.82

1 year

MTS GS-35F-0905R Option Extension Schedule
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132-8 Purchase of New Equipment
Part Number Description GSA Price Warranty
Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:
- Additional E1
- EC License
- SV License
EDGE (E) UPGRD ADD |- Internal Redundancy
EC+SV RED LIC - Does not include H/W upgrade $ 17,826.28 1 year
Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:
- Additional E1
EDGE (E) UPGRD ADD |- EC License
ECLIC - Does not include H/W upgrade $ 7,885.33 1 year
Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:
- Additional E1
EDGE (E) UPGRD ADD |- SV License
SVLIC - Does not include H/W upgrade $ 10,563.13 1 year
Veraz |-Gate 4000 EDGE License Upgrade for existing terminal:
- Additional E1
- EC License
EDGE (E) UPGRD ADD |- SV License
EC+SV LIC - Does not include H/W upgrade $ 14,303.59 1 year

Standard VerazViewxMS-2003 system with "xMS-2003 Core" Module.
- Supports History Browser, Current Alarm View, MultiLevel Site View, Logical View, Hardware View and

Reports.
- Supports up to five (5) concurrent users.
EDGE xMS 5 - Documentation Set on a CD-ROM $ 6,939.64 1 year
EDGE SPARES Veraz |-Gate 4000 EDGE Spares Kit (Hardware Only) $ 9,357.38 1 year
EDGE CAB19 19" Cabinet $ 1,290.38 1 year
132-8 Purchase of New Equipment
Mutual Telecom Services Inc. - Installation and Integration of Voice & Data Network Services
Part Number Description GSA Price Warranty
SITo1 PM - US 97.19 Year
SITO: ech Ill - US 79.77 Year
SITO: ech Il - US 66.76 Year
SIT04 ech|-US 58.33 Year
SITé! enior Engineer - US 110.70 Year
SITO! M - SWA/Africa 131.22 Year
SITO! ech IIl - SWA/Africa 107.6 Year
SITO ech Il - SWA/Africa 90.1 Year
SIT08 ech | - SWA/Africa 78.7 Year
SIT67 enior Engineer - SWA/Africa 49.4 Year
SITO! M - War Zone 05.0 Year
SI ech IIl - War Zone 75.47 Year
SI ech Il - War Zone 53.3: Year
SI ech | - War Zone 39.02 Year
SI enior Engineer- War Zone 228.04 Year
SI M - Asia 116.64 Year
SI ech Il - Asia/Europe 5.7. Year
Sl ech |l - Asia/Europe 0.1 Year
SIT14 ech | - Asia/Europe 0.0 Year
SIT69 enior Engineer - Asia/Europe 132.8: Year
SIT17 M - Hawaii/Alaska 111.77 Year
SIT19 ech Il - Hawaii/Alaska 1.7. Year
SIT20 ech Il - Hawaii/Alaska 6.7 Year
SIT18 ech | - Hawaii/Alaska 7. Year
SIT70 enior Engineer - Hawaii/Alaska 127. Year
SIT7 M - Central/South America 116. Year
SIT7: ech Il - Central/South America 132.84 Year
SIT7: ech Il - Central/South America 95. Year
SIT74 ech | - Central/South America 80.1 Year
SIT75 enior Engineer - Central/South America 70.0 Year
SIT21 enior Engineer - US (OT) 166.0! Year
SIT22 ech Il - US (OT) 119. Year
SIT23 ech Il - US (OT) 100. Year
SIT24 ech | - US (OT) 87. Year
SIT25 enior Engineer - SWA/Africa (OT) 224. Year
SIT26 ech Il - SWA/Africa (OT) 61. Year
SIT27 ech Il - SWA/Africa (OT) 35. Year
SIT28 ech | - SWA/Africa (OT) 18.14 Year
SIT29 enior Engineer - War Zone (OT) 42.07 Year
SIT31 ech Il - War Zone (OT) 263.19 Year
SIT32 ech Il - War Zone (OT) 229.99 Year
SIT30 ech | - War Zone (OT) 08.54 Year
SIT33 enior Engineer - Asia/Europe (OT) 99.26 Year
SIT35 ech Il - Asia/Europe (OT) 43.59 Year
SIT36 ech Il - Asia/Europe (OT) 20.1 Year
SIT34 ech | - Asia/Europe (OT) 5. Year
SIT37 enior Engineer - Hawaii/Alaska (OT) 0. Year
SIT39 ech III - Hawaii/Alaska (OT) 7. Year
0 5
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SIT38 ech | - Hawaii/Alaska (OT) 00.64 Year
SIT76 enior Engineer - Central/South America (OT) 05.01 Year
SIT77 ech III - Central/South America (OT) .26 Year
SIT7: ech Il - Central/South America (OT) 43.59 Year
SIT7! ech | - Central/South America (OT) 20.15 Year
SIT4 enior Engineer - US (HOLIDAY) 221.40 Year
SIT4 ech Il - US (HOLIDAY) 59.54 Year
SIT4 ech Il - US (HOLIDAY) 33.50 Year
SIT44 ech | - US (HOLIDAY) 16.68 Year
SIT4 enior Engineer - SWA/Europe (HOLIDAY) 298.90 Year
SIT4 ech IIl - SWA/Europe (HOLIDAY) 2 Year
SIT4 ech Il - SWA/Europe (HOLIDAY) 180.. Year
SIT48 ech | - SWA/Europe (HOLIDAY) 157.. Year
SIT49 enior Engineer - War Zone (HOLIDAY) 456.0¢ Year
SIT51 ech Il - War Zone (HOLIDAY) 350.92 Year
SIT52 ech Il - War Zone (HOLIDAY) 06. 6 Year
SIT50 ech | - War Zone (HOLIDAY) 78. Year
SIT53 enior Engineer - Asia/Europe (HOLIDAY) . Year
SIT55 ech Il - Asia/Europe (HOLIDAY) 4 Year
SIT56 ech Il - Asia/Europe (HOLIDAY) 0. Year
SIT54 ech | - Asia/Europe (HOLIDAY) 0. Year
SIT57 enior Engineer - Hawaii/Alaska (HOLIDAY) 254. Year
SIT59 ech Il - Hawaii/Alaska (HOLIDAY) 83.4 Year
SIT60 ech Il - Hawaii/Alaska (HOLIDAY) 53. Year
SIT58 ech | - Hawaii/Alaska (HOLIDAY) 4. Year
SIT80 enior Engineer - Central/South America (HOLIDAY) . Year
SIT81 ech III - Central/South America (HOLIDAY) 4 Year
SIT82 ech Il - Central/South America (HOLIDAY) .20 Year
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MTSIT83 IT Tech | - Central/South America (HOLIDAY) $ 140.01 1 Year
MTSIT84 TAS Rates (Standard) (2 hr. minimum) $ 176.31 N/A
MTSIT85 TAS Rates (OT) (2 hr. minimum) $ 264.47 N/A
MTSIT86 TAS Rates (Overtime) (2 hr. minimum 3 352.63 N/A
132-33 Perpetual Software
Callware - Enterprise Unified Communications Solution, Providing Advanced Voice, Speech, Message, and Electronic Fax Services
Part Number Description GSA Price arranty
F50-00614-004-D Callegra.UC - 4 Port JITC 8,760.7 0 Days
F50-00614-008-D Callegra.UC - 8 Port JITC 3,394. 6 0 Days
F50-00614-012-D Callegra.UC - 12 Port JITC 0,768.5 0 Days
F50-00614-016-D Callegra.UC - 16 Port JITC 6,554.7( 0 Days
F50-00614-020-D Callegra.UC - 20 Port JITC 47,362.9! 0 Days
F50-00614-024-D Callegra.UC - 24 Port JITC 59,721.6: 0 Days
F50-00614-028-D Callegra.UC - 28 Port JITC 78,589.4 0 Days
F50-00614-032-D Callegra.UC - 32 Port JITC 87,8 0 Days
F50-00614-036-D Callegra.UC - 36 Port JITC 00,0: 0 Days
F50-00614-040-D Callegra.UC - 40 Port JITC 7,890. 0 Days
F50-00614-044-D Callegra.UC - 44 Port JITC 27,222.80 0 Days
F50-00614-048-D Callegra.UC - 48 Port JITC 41,704.32 0 Days
F50-00614-056-D Callegra.UC - 56 Port JITC 60,769.94 0 Days
F50-00614-060-D Callegra.UC - 60 Port JITC 73,903.85 0 Days
F50-00614-064-D Callegra.UC - 64 Port JITC 83,131.80 0 Days
F50-00614-072-D Callegra.UC - 72 Port JITC 05,493.65 0 Days
F50-00614-080-D Callegra.UC - 80 Port JITC 35,581.56 0 Days
F50-00614-088-D Callegra.UC - 88 Port JITC 269,733.44 0 Days
F50-00614-096-D Callegra.UC - 96 Port JITC 296,709.27 0 Days
F50-00614-004-A Callegra.UC - 4 Port JITC 7,136.92 0 Days
F50-00614-008-A Callegra.UC - 8 Port JITC 1,508.26 0 Days
F50-00614-012-A Callegra.UC - 12 Port JITC 7,962.59 0 Days
F50-00614-016-A Callegra.UC - 16 Port JITC 3,488.67 0 Days
F50-00614-020-A Callegra.UC - 20 Port JITC 2,706.67 0 Days
F50-00614-024-A Callegra.UC - 24 Port JITC 55,499. 0 Days
F50-00614-028-A Callegra.UC - 28 Port JITC 71,534 0 Days
F50-00614-032-A Callegra.UC - 32 Port JITC 83,34 0 Days
F50-00614-036-A Callegra.UC - 36 Port JITC 92,802. 0 Days
F50-00614-040-A Callegra.UC - 40 Port JITC 03,127. 0 Days
F50-00614-044-A Callegra.UC - 44 Port JITC 11,202. 0 Days
F50-00614-048-A Callegra.UC - 48 Port JITC 25,684.8 0 Days
F50-00614-056-A Callegra.UC - 56 Port JITC 44,570.0 0 Days
F50-00614-060-A Callegra.UC - 60 Port JITC 53,797.9' 0 Days
F50-00614-064-A Callegra.UC - 64 Port JITC 77,930.49 0 Days
F50-00614-072-A Callegra.UC - 72 Port JITC 96,386.40 0 Days
F50-00614-080-A Callegra.UC - 80 Port JITC 226,203.0: 0 Days
F50-00614-088-A Callegra.UC - 88 Port JITC 252,908.8f 0 Days
F50-00614-096-A Callegra.UC - 96 Port JITC 275,978.7. 0 Days
F50-00614-108-A Callegra.UC - 108 Port JITC 12,827.0: 0 Days
F50-00614-120-A Callegra.UC - Port JITC 42,814.1 0 Days
F50-00614-132-A Callegra.UC - Port JITC 79,585.3 0 Days
F50-00614-144-A Callegra.UC - 144 Port JITC 409,183.02 0 Days
F50-00614-156-A Callegra.UC - Port JITC 438,870.25 0 Days
00614-168-A Callegra.UC - 168 Port JITC 468,467.88 0 Days
Part Number Description GSA Price arranty
F50-00614-180-A Callegra.UC - 180 Port JITC 498,064.27 0 Days
F50-00614-192-A Callegra.UC - 192 Port JITC 41,582.22 0 Days
F50-00614-204-A Callegra.UC - 204 Port JITC 71,405.10 0 Days
F50-00614-216-A Callegra.UC - 216 Port JITC 01,000.24 0 Days
F50-00614-228-A Callegra.UC - 228 Port JITC 30,597.87 0 Days
F50-00614-240-A Callegra.UC - 240 Port JITC 66,417.15 0 Days
F50-00614-252-A Callegra.UC - 252 Port JITC 03,279.19 0 Days
F50-00614-264-A Callegra.UC - 264 Port JITC 732,876.82 0 Days
F50-00614-276-A Callegra.UC - 276 Port JITC 768,696.10 0 Days
F50-00614-288-A Callegra.UC - 288 Port JITC 798,291.25 0 Days
F50-00614-300-A Callegra.UC - 300 Port JITC 828,114.11 0 Days
F50-00614-312-A Callegra.UC - 312 Port JITC 877,331.10 0 Days
F50-00614-016- Callegra.UC - 16 Port JITC 4,607.32 0 Days
F50-00614-020: Callegra.UC - 20 Port JITC 0.53 0 Days
F50-00614-024- Callegra.UC - 24 Port JITC ,867.06 0 Days
F50-00614-028- Callegra.UC - 28 Port JITC 74,015.25 0 Days
F50-00614-032- Callegra.UC - 32 Port JITC 82,089.71 0 Days
F50-00614-036- Callegra.UC - 36 Port JITC 91,547.87 0 Days
F50-00614-040- Callegra.UC - 40 Port JITC 98,238.62 0 Days
F50-00614-044- Callegra.UC - 44 Port JITC ,313.08 0 Days
F50-00614-048- Callegra.UC - 48 Port JITC 20,795.83 0 Days
F50-00614-056- Callegra.UC - 56 Port JITC 41,556.25 0 Days
F50-00614-060- Callegra.UC - 60 Port JITC 0,784.20 0 Days
F50-00614-064- Callegra.UC - 64 Port JITC 60,012.14 0 Days
F50-00614-072- Callegra.UC - 72 Port JITC 78,468.0! 0 Days
F50-00614-080- Callegra.UC - 80 Port JITC 08,662.9f 0 Days
F50-00614-0 Callegra.UC - 88 Port JITC 231,732.8! 0 Days
F50-00614-096- Callegra.UC - 96 Port JITC 254,802.7 0 Days
F50-00614-108- Callegra.UC - 108 Port JITC 292,233.4 0 Days
F50-00614-120- Callegra.UC - 120 Port JITC 18,584.61 0 Days
F50-00614-132- Callegra.UC - Port JITC 48,559.25 0 Days
F50-00614-144- Callegra.UC - 144 Port JITC 75,653.31 0 Days
F50-00614-156- Callegra.UC - Port JITC 414,541.10 0 Days
F50-00614 - Callegra.UC - 168 Port JITC 440,502.81 0 Days
F50-00614-180- Callegra.UC - 180 Port JITC 470,477.47 0 Days
F50-00614-228- Callegra.UC - 228 Port JITC 590,449.57 0 Days
F50-00614-240- Callegra.UC - 240 Port JITC 622,632.90 0 Days
F50-00614-252- Callegra.UC - 252 Port JITC 654,169.21 0 Days
F50-00614-264- Callegra.UC - 264 Port JITC 680,130.92 0 Days
F50-00614-276- Callegra.UC - 276 Port JITC 716,328.48 0 Days
F50-00614-288- Callegra.UC - 288 Port JITC 742,288.93 0 Days
F50-00614-300- Callegra.UC - 300 Port JITC 781,002.52 0 Days
F50-00614-312- Callegra.UC - 312 Port JITC 819,407.54 0 Days
F50-00614-004-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 4 Ports 207.01 0 Days
F50-00614-008-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 8 Ports ,379.97 0 Days
F50-00614-012-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 12 Ports 068.09 0 Days
F50-00614-016-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 16 Ports ,193.76 0 Days
F50-00614-020-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 20 Ports ,302.03 0 Days
F50-00614-024-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 24 Ports ,412.76 0 Days
F50-00614-028-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 28 Ports 4,223.27 0 Days
F50-00614-032-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 32 Ports 4,825.52 0 Days
F50-00614-036-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 36 Ports 6,273.92 0 Days
F50-00614-040-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 40 Ports ,722.! 0 Days
F50-00614-044-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 44 Ports 9,765. 0 Days
F50-00614-048-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 48 Ports 0,653. 0 Days
F50-00614-056-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 56 Ports ,429.63 0 Days
F50-00614-060-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 60 Ports ,455.76 0 Days
F50-00614-064-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 64 Ports 4,266.25 0 Days
F50-00614-072-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 72 Ports 4,477.80 0 Days
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F50-00614-080-SUS-L1_|Callegra.UC 6.14 JITC 2nd year sustainment - 80 Ports 5,443.39 0 Days
F50-00614-088-SUS-L1 _|Callegra.UC 6.14 JITC 2nd year sustainment - 88 Ports 7,695.63 0 Days
F50-00614-0! US-L1_[Callegra.UC 6.14 JITC 2nd year sustainment - 96 Ports 9,304.55 0 Days
F50-00614-108-SUS-L1 _|Callegra.UC 6.14 JITC 2nd year sustainment - 108 Ports 1,626.47 0 Days
F50-00614-120-SUS-L1_ |Callegra.UC 6.14 JITC 2nd year sustainment - 120 Ports 4,092.73 0 Days
F50-00614-132-SUS-L1 _ |Callegra.UC 6.14 JITC 2nd year sustainment - 132 Ports 26,501.75 0 Days
F50-00614-144-SUS-L1_|Callegra.UC 6.14 JITC 2nd year sustainment - 144 Ports 28,909.54 0 Days
F50-00614-192-SUS-L1 _|Callegra.UC 6.14 JITC 2nd year sustainment - 192 Ports 37,968.25 0 Days
F50-00614-204-SUS-L1_ |Callegra.UC 6.14 JITC 2nd year sustainment - 204 Ports 40,851.36 0 Days
F50-00614-216-SUS-L1 _|Callegra.UC 6.14 JITC 2nd year sustainment - 216 Ports 43,364.92 0 Days
F50-00614-228-SUS-L1__|Callegra.UC 6.14 JITC 2nd year sustainment - 228 Ports 45,656.97 0 Days
F50-00614-240-SUS-L1 _|Callegra.UC 6.14 JITC 2nd year sustainment - 240 Ports 48,184.20 0 Days
F50-00614-252-SUS-L1_ |Callegra.UC 6.14 JITC 2nd year sustainment - 252 Ports 0,462.56 0 Days
F50-00614-264-SUS-L1 _|Callegra.UC 6.14 JITC 2nd year sustainment - 264 Ports 53,002.25 0 Days
F50-00614-276-SUS-L1__|Callegra.UC 6.14 JITC 2nd year sustainment - 276 Ports 55,269.41 0 Days
F50-00614-288-SUS-L1 _|Callegra.UC 6.14 JITC 2nd year sustainment - 288 Ports 57,820.29 0 Days
F50-00614-300-SUS-L1__|Callegra.UC 6.14 JITC 2nd year sustainment - 300 Ports 60,075.02 0 Days
F50-00614-312-SUS-L1 _|Callegra.UC 6.14 JITC 2nd year sustainment - 312 Ports 62,639.58 0 Days
F50-00614-004-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 4 Ports 1,785.62 0 Days
F50-00614-008-SUS-L2 _|Callegra.UC 6.14 JITC 2nd year sustainment - 8 Ports ,130.31 0 Days
F50-00614-012-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 12 Ports ,196.70 0 Days
F50-00614-016-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 16 Ports 4,001.78 0 Days

4-020-SU: Callegra.UC 6.14 JITC 2nd year sustainment - 20 Ports 4,317.83 0 Days

O
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F50-00614-024-SUS-L2 _|Callegra.UC 6.14 JITC 2nd year sustainment - 24 Ports 4,635.14 0 Days
F50-00614-028-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 28 Ports 6,857.52 0 Days
F50-00614-032-SUS-L2 _|Callegra.UC 6.14 JITC 2nd year sustainment - 32 Ports 7,838.05 0 Days
F50-00614-036-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 36 Ports ,658.50 0 Days
F50-00614-040-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 40 Ports ,482.1 0 Days
F50-00614-044-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 44 Ports ,800.. 0 Days
F50-00614-048-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 48 Ports ,055. 0 Days
F50-00614-056-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 56 Ports ,972. 0 Days
F50-00614-060-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 60 Ports ,055.. 0 Days
F50-00614-064-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 64 Ports ,400. 0 Days
F50-00614-072-SUS-L2 _|Callegra.UC 6.14 JITC 2nd year sustainment - 72 Ports ,246.! 0 Days
F50-00614-080-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 80 Ports 22,964. 0 Days
F50-00614-088-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 88 Ports 25,967. 0 Days
F50-00614-096-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 96 Ports 28,329. 0 Days
F50-00614-108-SUS-L2 |Callegra.UC 6.14 JITC 2nd year sustainment - 108 Ports ,898.42 0 Days
F50-00614-120-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 120 Ports ,443.51 0 Days
F50-00614-156-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 156 Ports 46,076.30 0 Days
F50-00614-168-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 168 Ports 49,620.16 0 Days
F50-00614-180-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 180 Ports ,165.26 0 Days
F50-00614-192-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 192 Ports ,710.3f 0 Days
F50-00614-204-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 204 Ports ,251.7 0 Days
F50-00614-216-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 216 Ports 3,798.0: 0 Days
F50-00614-228-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 228 Ports 7,340.6' 0 Days
F50-00614-240-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 240 Ports 0,887.00 0 Days
F50-00614 Ut Callegra.UC 6.14 JITC 2nd year sustainment - 252 Ports 74,429.62 0 Days
F50-00614-264-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 264 Ports 77.974.71 0 Days
F50-00614-276-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 276 Ports 81,517.32 0 Days
F50-00614-288-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 288 Ports 85,063.66 0 Days
F50-00614-300-SUS-| Callegra.UC 6.14 JITC 2nd year sustainment - 300 Ports 88,606.27 0 Days
F50-00614-312-SUS- Callegra.UC 6.14 JITC 2nd year sustainment - 312 Ports 92,152.60 0 Days
F50-00614-004-UP Callegra.UC - 4 Port JITC Software Version Upgrade 2,239.80 0 Days
F50-00614-008-UP Callegra.UC - 8 Port JITC Software Version Upgrade 4,479.60 0 Days
F50-00614- Callegra.UC - 12 Port JITC Software Version Upgrade ,719.4 0 Days
F50-00614- Callegra.UC - 16 Port JITC Software Version Upgrade ,959. 0 Days
F50-00614- Callegra.UC - 20 Port JITC Software Version Upgrade ,198.9: 0 Days
F50-00614-! Callegra.UC - 24 Port JITC Software Version Upgrade ,438.7! 0 Days
F50-00614- Callegra.UC - 28 Port JITC Software Version Upgrade ,678.. 0 Days
F50-00614-! Callegra.UC - 32 Port JITC Software Version Upgrade ,918.! 0 Days
F50-00614- Callegra.UC - 36 Port JITC Software Version Upgrade 0,158. 0 Days
F50-00614-! Callegra.UC - 40 Port JITC Software Version Upgrade 22,397. 0 Days
F50-00614- Callegra.UC - 44 Port JITC Software Version Upgrade 24,637. 0 Days
F50-00614-! Callegra.UC - 48 Port JITC Software Version Upgrade 26,877.54 0 Days
F50-00614- Callegra.UC - 56 Port JITC Software Version Upgrade ,357.1 0 Days
F50-00614-! Callegra.UC - 60 Port JITC Software Version Upgrade ,596.92 0 Days
F50-00614- Callegra.UC - 64 Port JITC Software Version Upgrade 6 0 Days
F50-00614-! Callegra.UC - 72 Port JITC Software Version Upgrade 40,316.31 0 Days
F50-00614- Callegra.UC - 80 Port JITC Software Version Upgrade 44,795.90 0 Days
F50-00614-! Callegra.UC - 88 Port JITC Software Version Upgrade 49,275.47 0 Days
F50-00614- Callegra.UC - 96 Port JITC Software Version Upgrade ,755.07 0 Days
F50-00614- Callegra.UC - 108 Port JITC Software Version Upgrade 0,474.4 0 Days
F50-00614- Callegra.UC - 120 Port JITC Software Version Upgrade 7, 0 Days
F50-00614- Callegra.UC - Port JITC Software Version Upgrade 3, 0 Days
F50-00614- Callegra.UC - 144 Port JITC Software Version Upgrade 0, 0 Days
F50-00614- Callegra.UC - Port JITC Software Version Upgrade 7, 0 Days
F50-00614- Callegra.UC - 168 Port JITC Software Version Upgrade 4,071.36 0 Days
F50-00614- Callegra.UC - 180 Port JITC Software Version Upgrade 00,790.74 0 Days
F50-00614- Callegra.UC - 192 Port JITC Software Version Upgrade 07,510.12 0 Days
F50-00614-; Callegra.UC - 204 Port JITC Software Version Upgrade 14,229.50 0 Days
F50-00614- Callegra.UC - 216 Port JITC Software Version Upgrade 20,948.89 0 Days
F50-00614-; Callegra.UC - 228 Port JITC Software Version Upgrade 27,668.27 0 Days
F50-00614- Callegra.UC - 240 Port JITC Software Version Upgrade 4,387.65 0 Days
F50-00614-; Callegra.UC - 252 Port JITC Software Version Upgrade 41,107.04 0 Days
F50-00614- Callegra.UC - 264 Port JITC Software Version Upgrade 47,826.42 0 Days
F50-00614-; Callegra.UC - 276 Port JITC Software Version Upgrade 4,545.81 0 Days
F50-00614- Callegra.UC - 288 Port JITC Software Version Upgrade 1,265. 0 Days
F50-00614-: Callegra.UC - 300 Port JITC Software Version Upgrade 7,984. 0 Days
F50-00614- Callegra.UC - 312 Port JITC Software Version Upgrade 4,703. 0 Days
F50-00614- Up to 16 ports ,326.4 0 Days
F50-00614- From 16 thru 36 ports ,923.7: 0 Days
F50-00614- From 36 thru 64 ports ,155.1 0 Days
F50-00614- From 64 thru 88 ports ,339.35 0 Days
F50-00614-: From 88 ports and up ,487.43 0 Days
F10-Ul Callegra.UC 6.14 Unified Messaging Client license 2.45 0 Days
F30-00614- CallegraFAX 2 Ports analog 7,019.27 0 Days
F30-00614-F; CallegraFAX 4 Ports analog ,217.65 0 Days
F30-00614-F, CallegraFAX 6 Ports analog ,137.73 0 Days
F30-00614-F; CallegraFAX 8 Ports analog ,884.40 0 Days
F30-00614- CallegraFAX 12 Ports analog 29,002.85 0 Days
F30-00614 CallegraFAX 16 Ports analog 37,669.62 0 Days
F30-00614 CallegraFAX 16 Ports Digital T1 7,128.34 0 Days
F30-00614 CallegraFAX 20 Ports Digital T1 48,681.94 0 Days

4 0

00 4 CallegraFAX 24 Ports Digital T1 4,281.42 Days
132-33 Perpetual Software

Part Number Description GSA Price Warranty
F30-00614-FAX-36T CallegraFAX 36Ports Digital T1 83,709.83 0 Days
F80-00614-001 CallegraVOICE Per Channel 2,289.58 0 Days
F85-00614-001 CallegraTTS Per Session 839.93 0 Days
F90-00614-COM-064 CallegraCOMMUNITY up to 64 ports 6,221.67 0 Days
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F90-00614-COM-09t CallegraCOMMUNITY 65 to 96 ports ,332.49 0 Days
F90-00614-COM-144 CallegraCOMMUNITY 97 to 144 ports 443.32 0 Days
F90-00614-COM-19; CallegraCOMMUNITY 145 to 192 ports ,664.96 0 Days
F90-00614-COM-24t CallegraCOMMUNITY 193 to 240 ports 4,886.61 0 Days
F90-00614-COM-288 CallegraCOMMUNITY 241 to 288 ports 4,219.08 0 Days
F90-00614-COM-336 CallegraCOMMUNITY 289 to 336 ports 3,551.56 0 Days
F90-00614-REC-064 CallegraRECOVERY _up to 64 ports 43,551.56 0 Days
F90-00614-REC-096 CallegraRECOVERY 65 to 96 ports 62,216.51 0 Days
F90-00614-REC-144 CallegraRECOVERY 97 to 144 ports 0,881.47 0 Days
F90-00614-REC-192 CallegraRECOVERY 145 to 192 ports ,546.41 0 Days
F90-00614-REC-240 CallegraRECOVERY 193 to 240 ports 118,211.37 0 Days
F90-00614-REC-28! CallegraRECOVERY 241 to 288 ports 136,876.32 0 Days
F90-00614-REC-33 CallegraRECOVERY 289 to 336 ports 155,541.28 0 Days
HW-00614-SPA-TS! Callegra.UC Server - Rackmount 7,176.06 0 Days
HW-00614-SPA-DCP Callegra.UC Server - D/C Power 8,563.50 0 Days
HW-00614-SPA-TWR Callegra.UC Server - Tower 5,564.65 0 Days
HW-00614-ENT-SER Callegra.UC Enterprise Server Upgrade 7,360.22 0 Days
F75-HW-40014-120 12-port analog voice board 3,608.57 0 Days
F75-HW-40019-D82 -port digital voice board for integration with Avaya & Nortel PBX's 3,878. 0 Days
F W-40028-D42 4-port digital voice board for integration with Avaya & Nortel PBX's 2,706.4 0 Days
F75-HW-40028-D4U 4-port analog voice board 56. 0 Days
F75-HW-40024-240 24-port T1 voice board ,547. 0 Days
F: W-40021-480 48-port T1 voice board ,562. 0 Days
F75-HW-40012-P2L 2-port analog fax board ,119. 0 Days
F75-HW-40036-P4L 4-port analog fax board ,517.7. 0 Days
F W-40059-P8L -port analog fax board ,585.0( 0 Days
F W-40062-P16 6-port T1 digital fax board 12,629.9¢ 0 Days
F: W-40091-P24 4-port T1 digital fax board 18,584 0 Days
F W-40094-CHA Callegra.UC Cold Standby server chassis 8 0 Days
F: W-40089-MEM Callegra.UC RAM memory upgrade 6 0 Days
F75-HW-40090-73G Callegra.UC 73 GB SCSI RAID 5 HotPlug Hard Drive 435.. 0 Days
F75-HW-40092-146 Callegra.UC 146 GB SCSI RAID 5 HotPlug Hard Drive 522.| 0 Days
F W-40093-300 Callegra.UC 300 GB SCSI RAID 5 HotPlug Hard Drive 871.04 0 Days
F75-HW-40038-DBU Callegra.UC Data Distribution Device 3-port 174.22 0 Days
F75-HW-40100-DBU Callegra.UC Data Distribution Device 6-port 348.42 0 Days
F W-40106-DBU Callegra.UC Data Distribution Device 9-port 522.63 0 Days
F W-40088-POW Callegra.UC server redundant power supply 435.53 0 Days
F W-40087-PRO Callegra.UC server extra processor 1,306.57 0 Days
CTBus cable drop (one cable is required on each server when more than one voice board is used in a

W-40034-CTB server. Each voice board requries one drop) 27.3 0 Days
W-40058-RAl 4 Post Equipment /Server Rack 45 U 7' tall x 19" 1,219.4 0 Days
W-40057-RAl 4 Post Equipment /Server Rack 1/2 height 24U 4' tall x 19" 958.14 0 Days
W-40096-CAB Full Height Equipment Cabinet 43U - 84" tall x 28" wide x 36" deep 4,006.7" 0 Days
W-40095-CAB Half Height Equipment Cabinet 24U - 48" tall x 24" wide x 36" deep 2,787. 0 Days
W-40097-CAB Seismic Equipment Cabinet 43U - 84" tall x 19" wide x 36 " deep 5,051. 0 Days
W-40111-15M Flat panel monitor 522. 0 Days
W-40107-ITB Internal Tape Backup System w/media and 5 tapes 2,613.10 0 Days
\W-40108-TBS Tape backup Software 1,742.08 0 Days
W-40109-PTR Laser Printer Black & White Laser, 27 ppm, 3yr warranty 479.08 0 Days
W-40049-KV 1U KVM Switch + Console w/ 15" monitor, keyboard, mouse and active 8-port KVM switch 1,916.28 0 Days
W-40053-KV 6' KVM Switch Cables (cables used to connect KVM to server) 26.14 0 Days
W-40105-KVI 50' KVM Switch Cables (cables used to connect KVM to server) 95.82 0 Days
W-40050-HUB Callegra.UC 8-port Ethernet switch for multiple servers 174.22 0 Days
W-40056-PA 24-port patch panel - analog integrations 226.49 0 Days
W-40084-PA 48-port patch panel - analog integrations 311.09 0 Days
W-40051-PA 48-port patch panel - T1 integrations 316.07 0 Days
W-40101-UP One server Smart UPS 1500VA USB & Serial 120V 36 minutes ,132.35 0 Days
\W-40102-UP! One server Smart UPS 2200VA USB & Serial 120V 36 minutes ,654.97 0 Days
W-40103-UP: Two server Smart UPS 2200VA RM 120V 36 minutes ,916.. 0 Days
\W-40104-UP! One server 1400VA 120V 36 minutes ,393.66 0 Days
W-40105-UP Battery pack UPS Smart-UPS RM XL Battery pack 204 minutes ,045.24 0 Days
\W-40110-PRC Power Inverter D/C to A/C Power Converter ,067.29 0 Days
W-40039-WI Callegra.UC Operating System Upgrade 948.20 0 Days
-HW-40047-SQL Callegra.UC Database System Upgrade 8,059.54 0 Days
F80-SW-40039-DBU SMDI Software Integration 3,733.00 0 Days
F75-HW-40082-292-HD  |292GB of total RAID 5 array storage (three 146 GB drives; 261.33 0 Days
F75-HW-40083-600-HD _ |600GB of total RAID 5 array storage (three 300 GB drives) 1,480.76 0 Days
F80-HW-40089-MEM Callegra.UC System Memory Upgrade 261.33 0 Days
F75-HW-40087-PRO Callegra.UC Processor Upgrade 871.04 0 Days
F10-00614-SUS-00 Callegra.UC Unified Messaging Sustainment .25 0 Days
F30-00614-SUS-00 CallegraFAX Sustainment 155.55 0 Days
F85-00614-SUS-00 CallegraTTS Sustainment 125.69 0 Days
F80-00614-SUS-001 CallegraVOICE Sustainment 343.45 90 Days

132-12 Maintenance Service and Repairs

Mutual Telecom Services - Op & Maintenance of Voice & Data Network Services
Part Number Description GSA Price Warranty

MTS- Maint1 Annual Maintenance Service - CONU 35,513.7 /A
MTS- Maint2 Annual Maintenance Service - OCONUS Non Hostile (60 hour week) 12,477, /A
MTS- Maint! Annual Maintenance Service - OCONUS Non Hostile (48 hour week) 78,679.54 /A
MTS- Maint4 Annual Maintenance Service - OCONUS Hostile (72 hour week) 73,123.60 /A

ITS- Maint5 Annual Maintenance Service - Hawaii/Alaska 73,873.34 /A
MTS- ESP1 Annual Extended Service Plan (ESP) - Large 5.00 /A

ITS- ESP2 Annual Extended Service Plan (ESP) - Medium 72,540.00 /A

MTS- ESP3 Annual Extended Service Plan (ESP) - Small $ 39,292.50 N/A
132-50 Training

Forum - Training

Part Number Description GSA Price Warranty
20-AA: System Maintenance Training & Certification (4 persons maximum, performed at time of install) ,986.40 /A
2121-AA System Maintenance Training & Certification When Scheduled 3 Weeks In Advance ,683.22 /A
2122-AA System Maintenance Training & Certification When Scheduled 2 Weeks In Advance 4,380.0 /A
40-2123-AA System Maintenance Training & Certification When Scheduled 1 Weeks In Advance ,076.8! VA
40-2124-AA: Combined Maintenance & Admin Training When Scheduled eeks In Advance ,646.0¢ /A
40-2125-AA Combined Maintenance & Admin Training When Scheduled 2 Weeks In Advance ,397.8 VA
26-AA: Combined Maintenance & Admin Training When Scheduled 1 Weeks In Advance 8,113.7. /A
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